
Engineers Estimate Rodarte ACI: Active Construction Inc New X Inc NW Cascade
17 East Valley Hwy PO Box 430 19916 Old Owen Road #7 PO Box 430
Auburn, WA 98092 Puyallup, WA 98371 Monroe, WA 98272 Puyallup, WA 98371

TOTAL PROJECT QUANTITIES
Bid 

Item Section Item Quantity Unit  Unit Cost BUMP TOTAL UNIT Total Unit Cost Total Unit Cost Total Unit Cost Total Unit Cost Total Ave Media

1 1-04 Minor Change 1 FA  $          20,000.00  $          1.00  $          1.00  FA  $            20,000.00  $         20,000.00 20,000.00$          $         20,000.00 20,000.00$          $         20,000.00 20,000.00$          $         20,000.00 20,000.00$         $20,000.00 $20,000.00
2 1-05 Record Drawings 1 LS  $            1,000.00  $          1.00  $          1.00  LS  $             1,000.00 5,000.00$           5,000.00$           5,000.00$           5,000.00$           5,000.00$           5,000.00$           5,500.00$           5,500.00$           $5,125.00 $5,000.00
3 1-05 Roadway Surveying 1 LS  $            8,000.00  $          1.00  $          1.00  LS  $             8,000.00 16,000.00$         16,000.00$         15,000.00$         15,000.00$         13,000.00$         13,000.00$         17,700.00$         17,700.00$         $15,425.00 $15,500.00
4 1-07 SPCC Plan 1 LS  $            1,000.00  $          1.00  $          1.00  LS  $             1,000.00 100.00$              100.00$              200.00$              200.00$              30,100.00$         30,100.00$         500.40$              500.40$              $7,725.10 $350.20
5 1-09 Mobilization 1 LS  $          50,000.00  $          1.00  $          1.00  LS  $            50,000.00 95,000.00$         95,000.00$         109,000.00$        109,000.00$        109,267.83$        109,267.83$        113,000.00$        113,000.00$        $106,566.96 $109,133.92
6 1-10 Project Temporary Traffic Control 1 LS  $          43,200.00  $          1.00  $          1.00  LS  $            43,200.00 140,000.00$        140,000.00$        180,000.00$        180,000.00$        59,580.00$         59,580.00$         197,000.00$        197,000.00$        $144,145.00 $160,000.00
7 2-02 Traffic Control Supervisor 1 LS  $          40,000.00  $          1.00  $          1.00  LS  $            40,000.00 32,000.00$         32,000.00$         25,338.50$         25,338.50$         500.00$              500.00$              80,000.00$         80,000.00$         $34,459.63 $28,669.25
8 2-02 Flaggers 2,185 LF  $ 3.00  $          1.00  $   2,185.00  LF  $             6,555.00 4.00$ 8,740.00$           4.50$ 9,832.50$           4.00$ 8,740.00$           3.40$ 7,429.00$           $3.98 $4.00
9 2-03 Railroad Flagger 270 CY  $ 30.00  $          1.00  $      270.00  CY  $             8,100.00 40.00$ 10,800.00$         61.00$ 16,470.00$         190.74$              51,499.80$         42.00$ 11,340.00$         $83.44 $51.50
10 2-03 Project Temporary Traffic Control 1,350 CY  $ 8.00  $          1.00  $   1,350.00  CY  $            10,800.00 5.00$ 6,750.00$           4.50$ 6,075.00$           5.00$ 6,750.00$           12.50$ 16,875.00$         $6.75 $5.00
11 2-03 Clearing and Grubbing 150 CY  $ 40.00  $          1.05  $      157.50  CY  $             6,000.00 35.00$ 5,250.00$           32.00$ 4,800.00$           24.20$ 3,630.00$           76.00$ 11,400.00$         $41.80 $33.50
12 2-11 Removal of Structures and Obstructions 1 LS  $            3,500.00  $          1.00  $          1.00  LS  $             3,500.00 2,500.00$           2,500.00$           3,500.00$           3,500.00$           5,000.00$           5,000.00$           11,000.00$         11,000.00$         $5,500.00 $4,250.00
12a 12-Feb Construction Geotextile for Soil

Stabilization
770 SY  $ 7.50  SY  $             5,775.00 6.00$ 4,620.00$           17.00$ 13,090.00$         7.00$ 5,390.00$           5.00$ 3,850.00$           $8.75 $6.50

13 4-04 Crushed Surfacing Base Course 340 CY  $ 80.00  $          1.05  $      360.00  CY  $            27,200.00 80.00$ 27,200.00$         65.00$ 22,100.00$         16.98$ 5,773.20$           78.00$ 26,520.00$         $60.00 $71.50
14 4-04 Permeable Ballast 45 CY  $ 150.00  $          1.05  $        50.00  CY  $             6,750.00 150.00$              6,750.00$           80.00$ 3,600.00$           32.07$ 1,443.15$           104.00$              4,680.00$           $91.52 $92.00
15 5-04 Cement Concrete Pavement Grinding 565 SY  $ 30.00  $          1.05  $      594.00  SY  $            16,950.00 12.50$ 7,062.50$           14.50$ 8,192.50$           5.50$ 3,107.50$           13.50$ 7,627.50$           $11.50 $13.00
16 5-04 HMA Cl. 1/2" PG 58H-22 840 TON  $ 130.00  $          1.00  $      840.00  TON  $          109,200.00 115.00$              96,600.00$         123.00$              103,320.00$        115.00$              96,600.00$         142.00$              119,280.00$        $123.75 $119.00
17 5-04 Crack Sealing-LF 2,352 LF  $ 4.00  $          1.00  $   2,352.00  LF  $             9,408.00 2.25$ 5,292.00$           3.00$ 7,056.00$           2.50$ 5,880.00$           2.80$ 6,585.60$           $2.64 $2.65
18 5-04 Temporary Pavement Marking 1,975 LF  $ 1.50  $          1.00  $   1,975.00  LF  $             2,962.50 0.75$ 1,481.25$           0.90$ 1,777.50$           5.00$ 9,875.00$           0.40$ 790.00$              $1.76 $0.83

19 7-04 Ductile Iron Storm Sewer Pipe 8 In. 
Diam. (DIP)

131 LF  $ 105.00  $          1.00  $      140.00  LF  $            13,755.00 65.00$ 8,515.00$           115.00$              15,065.00$         110.71$              14,503.01$         66.00$ 8,646.00$           $89.18 $88.36

20 7-04 Ductile Iron Storm Sewer Pipe 6 In. 
Diam. (DIP)

16 LF  $ 90.00  $          1.10  $      100.00  LF  $             1,440.00 60.00$ 960.00$              140.00$              2,240.00$           107.17$              1,714.72$           63.00$ 1,008.00$           $92.54 $85.09

21 7-04 Schedule A Storm Sewer Pipe 12 In. 
Diam.

1,519 LF  $ 45.00  $          1.00  $   1,519.00  LF  $            68,355.00 75.00$ 113,925.00$        85.00$ 129,115.00$        99.88$ 151,717.72$        65.00$ 98,735.00$         $81.22 $80.00

22 7-04 Schedule A Storm Sewer Pipe 6 In. 
Diam.

34 LF  $ 35.00  $          1.00  $        34.00  LF  $             1,190.00 65.00$ 2,210.00$           82.00$ 2,788.00$           90.68$ 3,083.12$           42.00$ 1,428.00$           $69.92 $73.50

23 7-04 Solid Wall PVC Storm Sewer Pipe 8 In. 
Diam.

33 LF  $ 40.00  $          1.10  $        40.00  LF  $             1,320.00 55.00$ 1,815.00$           100.00$              3,300.00$           103.36$              3,410.88$           62.00$ 2,046.00$           $80.09 $81.00
24 7-04 Testing Storm Sewer Pipe 1,733 LF  $ 5.00  $          1.00  $   1,733.00  LF  $             8,665.00 7.00$ 12,131.00$         2.00$ 3,466.00$           5.00$ 8,665.00$           1.50$ 2,599.50$           $3.88 $3.50
25 7-05 Catch Basin Type 1 17 EA  $            2,200.00  $          1.00  $        17.00  EA  $            37,400.00 2,000.00$           34,000.00$         1,550.00$           26,350.00$         7,571.31$           128,712.27$        1,525.00$           25,925.00$         $3,161.58 $1,775.00
26 7-05 Retrofit Structure 1 EA  $            5,000.00  $          1.10  $      100.00  EA  $             5,000.00 4,000.00$           4,000.00$           3,000.00$           3,000.00$           2,000.00$           2,000.00$           2,575.00$           2,575.00$           $2,893.75 $2,787.50
27 7-05 Connection to Drainage Structure 4 EA  $ 800.00  $          1.10  $        10.00  EA  $             3,200.00 1,000.00$           4,000.00$           1,000.00$           4,000.00$           500.00$              2,000.00$           850.00$              3,400.00$           $837.50 $925.00
28 7-05 Adjust Manhole 4 EA  $ 750.00  $          1.05  $        10.00  EA  $             3,000.00 750.00$              3,000.00$           600.00$              2,400.00$           500.00$              2,000.00$           600.00$              2,400.00$           $612.50 $600.00
29 7-05 Adjust Catch Basin 6 EA  $ 750.00  $          1.05  $        10.00  EA  $             4,500.00 750.00$              4,500.00$           600.00$              3,600.00$           500.00$              3,000.00$           600.00$              3,600.00$           $612.50 $600.00
30 7-06 Modular Wetland Unit 1 LS  $          33,000.00  $          1.05  $        10.00  LS  $            33,000.00 46,000.00$         46,000.00$         55,000.00$         55,000.00$         38,347.00$         38,347.00$         54,000.00$         54,000.00$         $48,336.75 $50,000.00

31 7-08 Gravel Backfill for Foundations Class B 225 CY  $ 40.00  $          1.00  $      230.00  CY  $             9,000.00 82.00$ 18,450.00$         46.00$ 10,350.00$         32.07$ 7,215.75$           86.00$ 19,350.00$         $61.52 $64.00
32 7-08 Gravel Backfill for Pipe Zone Bedding 400 CY  $ 50.00  $          1.05  $      420.00  CY  $            20,000.00 70.00$ 28,000.00$         31.00$ 12,400.00$         81.67$ 32,668.00$         88.00$ 35,200.00$         $67.67 $75.84

33 7-08 Structure Excavation Class B Incl. Haul 950 CY  $ 25.00  $          1.00  $      950.00  CY  $            23,750.00 10.00$ 9,500.00$           28.00$ 26,600.00$         31.69$ 30,105.50$         30.00$ 28,500.00$         $24.92 $29.00
34 7-08 Shoring or Extra Excavation Class B 8,100 SF  $ 1.50  $          1.10  $   8,910.00  SF  $            12,150.00 0.10$ 810.00$              0.10$ 810.00$              3.06$ 24,786.00$         0.50$ 4,050.00$           $0.94 $0.30
35 7-12 Adjust Existing Valve Box to Grade 8 EA  $ 750.00  $          1.00  $        10.00  EA  $             6,000.00 600.00$              4,800.00$           550.00$              4,400.00$           200.00$              1,600.00$           600.00$              4,800.00$           $487.50 $575.00
36 7-12 Relocate Existing Water Meter 1 EA  $ 750.00  $          1.00  $        10.00  EA  $ 750.00 750.00$              750.00$              1,400.00$           1,400.00$           1,000.00$           1,000.00$           1,400.00$           1,400.00$           $1,137.50 $1,200.00
37 7-19 Storm Drain Cleanout 2 EA  $ 750.00  $          1.00  $          2.00  EA  $             1,500.00 180.00$              360.00$              1,350.00$           2,700.00$           250.00$              500.00$              1,325.00$           2,650.00$           $776.25 $787.50
38 7-20 Television Inspection 1,733 LF  $ 1.00  $          1.00  $   1,740.00  LF  $             1,733.00 2.50$ 4,332.50$           4.00$ 6,932.00$           5.00$ 8,665.00$           3.50$ 6,065.50$           $3.75 $3.75

39 8-01 Stormwater Pollution Prevention Plan 
(SWPPP)

1 EA  $ 350.00  $          1.00  $        10.00  EA  $ 350.00 250.00$              250.00$              150.00$              150.00$              10,000.00$         10,000.00$         15,000.00$         15,000.00$         $6,350.00 $5,125.00
40 8-01 ESC Lead 60 Day  $ 100.00  $          1.00  $        60.00  Day  $             6,000.00 50.00$ 3,000.00$           20.00$ 1,200.00$           50.00$ 3,000.00$           10.00$ 600.00$              $32.50 $35.00
41 8-01 Inlet Protection 20 EA  $ 150.00  $          1.00  $        20.00  EA  $             3,000.00 75.00$ 1,500.00$           98.00$ 1,960.00$           100.00$              2,000.00$           85.00$ 1,700.00$           $89.50 $91.50
42 8-01 Street Cleaning 32 HR  $ 175.00  $          1.00  $        32.00  HR  $             5,600.00 200.00$              6,400.00$           170.00$              5,440.00$           150.00$              4,800.00$           225.00$              7,200.00$           $186.25 $185.00
43 8-01 Seeding and Fertilizing by Hand 2,200 SY  $ 2.00  $          1.00  $   2,200.00  SY  $             4,400.00 2.50$ 5,500.00$           1.20$ 2,640.00$           1.00$ 2,200.00$           1.15$ 2,530.00$           $1.46 $1.18
44 8-02 Topsoil Type A 1,100 SY  $ 12.00  $          1.00  $   1,100.00  SY  $            13,200.00 9.00$ 9,900.00$           55.00$ 60,500.00$         48.41$ 53,251.00$         13.50$ 14,850.00$         $31.48 $30.96
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